STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 10/ 21/ 04 I N ORANGE COUNTY | N ANAHEI M AT 10/ 25/ 04
CONTRACT NUMBER 12-0G36U4 EAST LI NCOLN AVENUE CONTRACT CODE 'B '
LOCATI ON 12- ORA-57-14.8/14.8 26 CONTRACT | TEMS
MODI FY TRAFFI C SI GNAL FEDERAL Al D ACST-P057-(049)E

PHG- PO57- (049) E

DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%

PROPGOSALS | SSUED 6 FUND TOTAL HB1 288, 000 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF Bl DDERS 5 ENG NEERS EST 202, 000. 00 AMOUNT OVER 51, 147. 87 PERCENT OVER EST 25. 32
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 253, 147. 87 1 CT AND F INC 562 927-2339
00182572
7228 SCOUT AVENUE FAX 562 927-4171
BELL GARDENS CA 90201
2 290, 296. 00 2 T D S ENG NEERI NG 805 371-4639
00667073
2899 AGOURA ROAD STE 171 FAX 805 494-0757
WESTLAKE VI LLAGE CA 91361-3200
3 293, 753. 00 3 MOORE ELECTRI CAL CONTRACTI NG 951 371-4202
I NC 00610382
463 N SM TH AVENUE FAX 951 278-3406
CORONA CA 92880
4 296, 970. 00 4 PETE AND SONS CONSTRUCTI ON | NC 951 352-2495
00766488
P O BOX 7339 FAX 951 352-2921
RI VERSI DE CA 92513- 7339
5 359, 317. 00 5 J F L ELECTRIC INC 323 581-4400
00578969
8257 COVPTON AVENUE FAX 323 581-4404

LOS ANGELES CA 90001-3915



12- 0G36U4 Bl D245
12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
10/ 21/ 04 10/ 25/ 04

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND ROADSI DE SI GNS
6084 W HURLEY AVENUE
VI SALI A CA 93291

SUDHAKAR COVPANY | NC THERMOPLASTI C STRI PI NG AND MARKI NG
1450 FI TZGERALD AVENUE
RI ALTO CA 92376



12- 0G36U4 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

10/ 21/ 04 10/ 25/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 K R C SAFETY COVPANY | NC CONSTRUCTI ON AREA SI GNS AND ROADWAY SI GNS
6084 W HURLEY AVENUE
VI SALI A CA 93291

LOOP MASTERS LOOPS
4740 E BRYSON STREET
ANAHEI M CA 92807

SUDHAKAR COVPANY | NC STRI PI NG

1450 FI TZGERALD AVENUE
RIALTO CA 92376

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 H GH LI GHT ELECTRI C | NC ELECTRI CAL ( PORTI ON)
10989 KAY JAY STREET
RI VERSI DE CA 92504

SUDHAKAR COVPANY STRI PI NG AND MARKI NG ( PORTI ON)
1450 FI TZGERALD AVENUE
RIALTO CA 92376



12- 0G36U4 Bl D245
12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 21/ 04 10/ 25/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

GLOBAL ENVI RONMENTAL NETWORK | NC
P O BOX 8068
FOUNTAI N VALLEY CA 92728

K R C SAFETY COVPANY | NC
6084 W HURLEY AVENUE
VI SALI A CA 93291

SUDHAKAR COVPANY | NC
1450 FI TZGERALD AVENUE
RI ALTO CA 92376

TRAFFI C LOOPS CRACKFI LLI NG I NC
946 S EMERALD STREET
ANAHEI M CA 92804

LEAD COVPLI ANCE PLAN

PREPARE WATER POLLUTI ON CONTROL PROGRAM

ITEM5S 3, 10 THRU 13, 15 AND 16

STRI PI NG AND MARKI NG

TRAFFI C LOOPS



12- 0G36U4 Bl D245

12-ORA-57-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
10/ 21/ 04 10/ 25/ 04
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 071. 00* 1,071. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 3, 964. 00* 3, 964. 00
3 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 605. 00* 4, 605. 00
4 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 8, 611. 00* 8,611. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 2 1,073.50 2,147.00
6 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 240 1.34 321. 60
STRI PE
7 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 340 1.34 455. 60
8 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG M 160 16. 06 2,569. 60
9 150722 REMOVE PAVEMENT MARKER EA 600 .80 480. 00
10 150744 REMOVE ROADSI DE SI GN (WOOD POST) EA 27 107. 11 2,891.97
11 150747 REMOVE ROADSI DE SI GN EA 14 53. 57 749. 98
( STRAP AND SADDLE BRACKET METHOD)
12 152386 RELOCATE ROADSI DE SI GN- ONE POST EA 2 160. 50 321. 00
13 152387 RELOCATE ROADSI DE SI G\N- TWO PCST EA 1 214.00 214.00
14 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 803. 00* 803. 00
15 566011 ROADSI DE SI GN - ONE POST EA 43 240. 98 10, 362. 14
16 566013 ROADSI DE SI GN ( STRAP AND SADDLE EA 6 133.83 802. 98
BRACKET METHCD)
17 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 250 32.13 8, 032. 50
18 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 750 1.61 1, 207.50
19 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 150 3.21 481. 50
20 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 400 2.14 856. 00
21 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 5.35 588. 50
22 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUWP SUM 77,085. 00* 77,085. 00
23 033647 SI GNAL AND LI GHTI NG ( REMOVE LOCATI ON 1) LS LUMP SUM 3, 279. 00* 3,279.00
24 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUWP SUM 112, 193. 00* 112, 193. 00
25 033648 SI GNAL AND LI GHTI NG ( REMOVE LOCATI ON 2) LS LUMP SUM 4, 235. 00* 4,235.00
26 999990 MOBI LI ZATI ON LS LUWVP SUM 4, 820. 00* 4, 820. 00

TOTAL 253, 147. 87



12- 0G36U4 Bl D245

12-ORA-57-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 21/ 04 10/ 25/ 04
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 2, 000. 00* 2000. 00 1, 500. 00* 1500. 00 900. 00* 900. 00 2, 000. 00* 2000. 00
2 2, 000. 00* 2000. 00 1, 500. 00~ 1500. 00 6, 300. 00* 6300. 00 2, 000. 00* 2000. 00
3 1, 000. 00* 1000. 00 5, 750. 00* 5750. 00 4, 500. 00* 4500. 00 4, 700. 00* 4700. 00
4 75, 000. 00* 75000. 00 7, 000. 00* 7000. 00 25, 000. 00* 25000. 00 7, 900. 00* 7900. 00
5 100. 00 200. 00 6, 000. 00 12000. 00 2, 000. 00 4000. 00 2,750. 00 5500. 00
6 10. 00 2400. 00 1.40 336. 00 1.50 360. 00 1.40 336. 00
7 2.00 680. 00 1.40 476. 00 1.50 510. 00 1.40 476. 00
8 17.00 2720. 00 16. 50 2640. 00 20. 00 3200. 00 17. 00 2720. 00
9 1.00 600. 00 85 510. 00 1.00 600. 00 1.00 600. 00
10 50. 00 1350. 00 110. 00 2970. 00 120. 00 3240. 00 110. 00 2970. 00
11 25. 00 350. 00 55. 00 770. 00 60. 00 840. 00 60. 00 840. 00
12 300. 00 600. 00 165. 00 330. 00 200. 00 400. 00 165. 00 330. 00
13 500. 00 500. 00 220. 00 220. 00 250. 00 250. 00 250. 00 250. 00
14 3, 000. 00* 3000. 00 850. 00* 850. 00 3, 000. 00* 3000. 00 3, 400. 00* 3400. 00
15 200. 00 8600. 00 250. 00 10750. 00 250. 00 10750. 00 250. 00 10750. 00
16 50. 00 300. 00 140. 00 840. 00 150. 00 900. 00 140. 00 840. 00
17 43.00 10750. 00 33.00 8250. 00 35. 00 8750. 00 35. 00 8750. 00
18 1.65 1237. 50 1.70 1275. 00 1.75 1312. 50 1.70 1275. 00
19 4.00 600. 00 3.30 495. 00 3.50 525. 00 3.30 495. 00
20 2.00 800. 00 2.20 880. 00 2.50 1000. 00 2.20 880. 00
21 4.00 440. 00 5.50 605. 00 5.75 632. 50 5.50 605. 00
22 63, 084. 25* 63084. 25 88, 500. 00* 88500. 00 90, 000. 00* 90000. 00 129, 000. 00* 129000. 00
23 10, 000. 00* 10000. 00 12, 250. 00* 12250. 00 5, 000. 00* 5000. 00 8, 400. 00* 8400. 00
24 63, 084. 25* 63084. 25 100, 456. 00* 100456. 00 95, 000. 00* 95000. 00 130, 000. 00* 130000. 00
25 10, 000. 00* 10000. 00 12, 600. 00* 12600. 00 5, 000. 00* 5000. 00 9, 300. 00* 9300. 00
26 29, 000. 00* 29000. 00 20, 000. 00* 20000. 00 25, 000. 00* 25000. 00 25, 000. 00* 25000. 00
TOT 290, 296. 00 293, 753. 00 296, 970. 00 359, 317. 00



